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Item No. Items Unit

1 Sidewalk Removal SF
2 Pavement Removal, Special SY
3 Curb Removal and Replacement LF
4 Portland Cement Concrete Driveway Removal SY
5 Hot-Mix Asphalt Driveway Removal SY
6 Remove Valve Box & Replace with 4' Dia. Valve Vault EACH
7 Remove Valve Box & Replace with 6' Dia. Valve Vault EACH
8 Rebuild Top of Structure EACH
9 Rebuild Top of Structure - New Frame and Grate EACH

10 Fire Hydrant Assembly - Remove & Replace EACH
11 Valve Boxes to be Adjusted - With Stabilizer EACH
12 Remove and Replace Valve Box - With Stabilizer EACH
13 1" Copper Water Service With B-Box Connection LF
14 Remove and Replace B-Box EACH
15 New 48" Sanitary Manhole to 10' in Depth EACH
16 New 48" Sanitary Manhole from 11' to 20' in Depth EACH
17 Remove and Replace 48" Dia. Sanitary Manhole to 10' Depth EACH
18 Remove and Replace 48" Dia. Sanitary Drop Manhole to 10' Depth EACH
19 Remove and Replace 48" Dia. Sanitary Manhole from 11' to 20' Depth EACH
20 Remove and Replace 48" Dia. Sanitary Drop Manhole from 11' to 20' Depth EACH
21 Remove and Replace 6" Sanitary Sewer Service LF
22 Sanitary Manhole Chimney Seal EACH
23 Remove & Replace 2' Dia. Catch Basin EACH
24 Remove & Replace 4' Dia. Catch Basin EACH
25 New 2' Dia. Catch Basin EACH
26 New 4' Dia. Catch Basin EACH
27 Remove & Replace 4' Dia. Water Valve Manhole EACH
28 Remove & Replace 5' Dia. Water Valve Manhole EACH
29 Storm Sewer Manhole, Type A, 5'-Diameter EACH
30 Adjust Frame in Parkway or Sidewalk EACH
31 Adjust Frame in Pavement  EACH
32 Adjust Frame in Pavement - New Frame and Lid EACH
33 Adjust Frame in Parkway - New Frame and Lid EACH
34 Adjust Frame in Curb EACH
35 Adjust Frame in Curb - New Frame and Grate EACH
36 Sanitary Sewer Pipe, Remove 6" VCP Pipe & Replace with 6" PVC, SDR 26 LF
37 Sanitary Sewer Pipe, Remove 8" VCP Pipe & Replace with 8" PVC, SDR 26 LF
38 Sanitary Sewer Pipe, Remove 10" VCP Pipe & Replace with 10" PVC, SDR 26 LF
39 Sanitary Sewer Pipe, Remove 12" VCP Pipe & Replace with 12" PVC, SDR 26 LF
40 Storm Sewer Pipe Removal and Replacement, 10" RCP, CL IV LF
41 Storm Sewer Pipe Removal and Replacement, 12" RCP, CL IV LF
42 Storm Sewer Pipe Removal and Replacement, 15" RCP, CL IV LF
43 Storm Sewer Pipe Removal and Replacement, 18" RCP, CL IV LF
44 Storm Sewer Pipe Removal and Replacement, 21" RCP, CL IV LF
45 Temporary Access, Special SY
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$819.00

$4,064.00

$2,129.00

$3,595.00

$4,331.00

$4,331.00

$772.00
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(For complete information covering these items, see plans and specifications)
Scorpio Construction Archon Construction
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$156.00

$156.00
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$1,500.00

$7.55
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PRICES

Schedule for Unit Prices

$1.00
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$1,000.00
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$170.00
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$7.00

$100.00
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$9,000.00

Mid American 

Underground
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$5.00

$8.00

$10.00
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$5,000.00
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$1,000.00
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$1,500.00
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ST OT ST OT ST OT

46 Project Manager hr 150 200 123 123 150 150

47 Site Superintendent hr 160 210 147 191 150 150

48 Office Administration hr 65 80 61 61 60 60

49 Union Operator hr 155 205 158 206 125 180

50 Union Labor hr 140 200 133 174 120 175

51 Excavator 5000 to 9000 hr 40 40 25 25 40 40

52 Excavator 10000 to 12000 hr 50 50 27 27 51 51

53 Excavator 13000 to 22000 hr 70 70 31 31 60 60

54 Excavator 23000 to 34000 hr 100 100 88 88 66 66

55 Excavator 35000 to 54000 hr 160 160 143 143 87 87

56 Excavator 55000 to 76000 hr 240 240 202 202 98 98

57 Excavator 5000 to 9000 w/ Hammer hr 120 120 53 53 80 80

58 Excavator 10000 to 12000 w/ Hammer hr 170 170 55 55 102 102

59 Excavator 13000 to 22000 w/ Hammer hr 190 190 59 59 120 120

60 Excavator 23000 to 34000 W/ Hammer hr 270 270 170 170 132 132

61 Excavator 35000 to 54000 W/ Hammer hr 320 320 224 224 174 174

62 Excavator 55000 to 76000 w/ Hammer hr 480 480 344 348 350 350

63 Skid Steer  < 2000 Lb hr 45 45 44 44 34 34

64 Skid Steer 2000 to 4000 hr 45 45 47 47 34 34

65 Skid Steer  < 2000 Lb w/Hyd Power Accessories hr 100 100 72 72 68 68

66 Skid Steer 2000 to 4000 w/Hyd Power Accessories hr 130 130 129 129 68 68

67 Wheel Loader 9000 to 15000 hr 55 55 35 35 75 75

68 Wheel Loader 16000 to 21000 hr 65 65 48 48 80 80

69 Wheel Loader 22000 to 32000 hr 75 75 77 77 125 125

70 Backhoe Loader 20000 to 30000 hr 70 70 90 90 60 60

71 Backhoe Loader 20000 to 30000 w/ Hammer hr 180 180 118 118 120 120

72 Truck 150 or equal hr 50 50 32 32 30 30

73 Truck 250 or equal hr 55 55 32 32 30 30

74 Truck 350 or equal hr 60 60 32 32 35 35

75 Truck 450 or equal hr - - 48 48 45 45

76 Truck 550 or equal hr - - 48 48 45 45

77 Truck 650 or equal hr - - 59 59 45 45

78 Tandem Tractor hr 110 110 70 70 80 80

79 Tandem Dump Truck hr 120 130 85 85 80 80

80 10 Ton Tag hr 130 140 9 9 20 20

81 20 Ton Tag hr 160 180 12 12 25 25

82 35 Ton Lowboy (2axle) hr 180 200 22 22 35 35

83 50 Ton Lowboy (3 axle) hr 200 230 28 28 45 45

84 Dump Trailer (Semi) hr 140 160 122 122 45 45

85 Vacuum Excavator Trailer Mounted hr 100 100 23 23 85 85

86 Air Compressors < 200 CFM hr 50 50 15 15 20 20

87 Gas saw hand hr 20 20 7 7 17 17

88 Gas saw walk hr 40 40 9 9 30 30

89 Jack Hammer < 80# hr 30 30 27 27 5 5

90 Plate compactor hr 30 30 4 4 5 5

91 Chainsaw hr 20 20 8 8 15 15

92 Oxygen/ Acetylene Cutting Torch hr 70 70 28 28 10 10

93 Water Pump up to 2" hr 30 30 9 9 6 6

94 Water Pump 3" hr 40 40 10 10 12 12

95 Water Pump 4" hr 80 80 20 20 20 20

96 Generator up to 15000 watt hr 70 70 18 18 25 25

Archon Construction

Bid Open 04/03/18 

@ 8:00am

MAU Rate

(For complete information covering these items, see plans and specifications)
Schedule for Hourly Rates

Scorpio Construction

Item No.
MAU Rate

Items Unit

SCHEDULE OF HOURLY 

PRICES

Mid American 

Underground

MAU Rate
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97 Light Tower 6000 watt hr 50 50 18 18 25 25

98 Directional Drills up to 10000 lbs hr 170 170 100 100 90 90

99 Directional Drills 10000 to 20000 lbs hr 200 200 117 117 100 100

100 Directional Drills 21000 to 30000 lbs hr 220 220 133 133 150 150

101 Directional Drills 31000 to 40000 lbs hr 300 300 137 137 200 200

102 Aluminum Shore Box or equal up to 15 x 15 day 800 800 125 125 150 150

103 Hardwood Mat day 1000 1000 676 670 25 25

104 Steel Road Plate day 100 100 95 95 10 10

Archon Construction

Bid Open 04/03/18 

@ 8:00am

MAU Rate

Schedule for Hourly Rates
(For complete information covering these items, see plans and specifications)

Scorpio Construction

SCHEDULE OF HOURLY 

PRICES

Item No. Items Unit
MAU Rate

Mid American 

Underground

MAU Rate

Printed 4/4/2018 BLR 12200a (01/08/14)


